one half inch = one foot

three eighths inch = one foot

one quarter inch = one foot

one eighth inch = one foot

three inches = one foot

one and one half inches = one foot

one inch = one foot

three quarters inch = one foot

IMPROVEME
Project Number 636-13-803

4101 Woolworth Avenue
Omaha, Nebraska 68105

GENERAL NOTES

1. THE CONTRACTOR SHALL INSPECT THE SITE,
STUDY EXISTING CONDITIONS, REVIEW DRAWINGS
AND SPECIFICATIONS

2. CONTRACTOR SHALL ADJUST FOR ACTUAL FIELD

CONDITIONS AT NO ADDITIONAL EXPENSE TO

THE OWNER

REFER TO STATEMENT OF BID FOR DETAILED

AND FULL SCOPE OF WORK

TEST, ADJUST AND CORRECT ALL HARDWARE,

ELECTRONIC DEVICES AND CONTROLS

PROTECT EXISTING STRUCTURE AND FINISHES

FROM DAMAGE DURING CONSTRUCTION

6. ALL WORK SHALL COMPLY WITH APPLICABLE
REGULATIONS, CODES AND ORDINANCES

7. COORDINATE EXISTING DOOR INFORMATION WITH
DOOR ALARM MANUFACTURER

8. TEMPORARY PARTITIONS SHALL BE DRYWALL
CONSTRUCTION SEALED AND MADE PRESENTABLE
ON HOSPITAL OCCUPIED SIDE. INSTALL A
SELF—-CLOSING DOOR IN A METAL FRAME WITH
ANTI LIGATURE LOCK AND HINGES
COMMENSURATE WITH PARTITION, TO ALLOW
WORKER ACCESS AND SECURE THE AREA FROM

o &~ W
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PHASE 1 SHALL BE COMPLETED IN IT'S
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